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1.0 General. Fire Door Improvements Phase 2 (Door Groups | & I1) at the Thomas Jefferson
Building in Washington, DC.

1.1 Short Description. This requisition is for the custom fire rated wood replica doors and
hardware at the Thomas Jefferson Building described in this Statement of Work and the
Contract documents enumerated in Section 1.19 APPLICABLE CONTRACT
DOCUMENTS

1.2 Background. The Architect of the Capitol (AOC) is responsible to the United States
Congress for maintenance, operation, development, and preservation as well as the
Safety, Fire and Environmental compliance of the facilities under its jurisdiction. This
procurement is in support of the Construction Division for the Library Building and
Ground’s project to remove the existing historic doors from their current location and
replace with new NFPA 252 or UL 10C fire rated doors matching the appearance of the
historic doors at the Thomas Jefferson Building. The Construction Division provides in-
house facility construction, repair and renovation supporting AOC-wide and Jurisdiction-
specific requirements.

1.3 Objectives. Vendor shall provide materials for six mock-up conditions in support of
Construction Division project at the Thomas Jefferson Building. After mock-up
conditions are approved, Vendor will provide phased delivery of materials per the AOC’s
requirements described in this Statement of Work (SOW), Item 5.3 Deliverables and
Reports below. Door Mock-ups, when approved by the AOC, may be incorporated in to
the work. The six mock-up conditions represent the types of wood replica doors to be
provided.

1.4 Scope. Vendor shall provide custom fire rated wood replica doors per Specification
SECTION 08 1433 and hardware per Specification SECTION 08 7100 at the Thomas
Jefferson Building. Wood doors shall be stained and finished per Historic Treatment
Procedures SECTION 01 3591 and SECTION 09 9300 Staining and Transparent
Finishing. Vendor shall provide submittals as required by the contract documents
described in Section 1.19 and shall not begin fabrication until all submittals have been
approved by the AOC. The AOC’s Construction Division personnel will oversee the
project in its entirety.

1.4.1 The Library of Congress, preservation department requires all stained and transparent
finished products to be stored off-site for a minimum duration of 45 days to allow for off-
gassing of the product to occur prior to being delivered for installation. The door supplier
shall store the finished doors for a minimum of 45 days at its own secured climate
controlled location. The contractor shall provide evidence for the date that the door
finishing process has been completed. AOC will accept delivery of the doors after the 45
day period has lapsed.
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1.4.2 In addition to the requirements detailed in the specifications for stains and transparent
finishes the AOC reserves the right to reject products deemed by LOC Preservationists to
be detrimental to collections and/or exhibits. To this end, the vendor shall provide
Material Safety Data Sheets (MSDS) as well as 16 fluid ounces of each proposed
finishing product to be evaluated by the LOC. Contractor must obtain approval in writing
from the AOC prior to the use of the proposed finishing medium.

1.5 Contract Type. Firm Fixed Price, Lowest Price Technically Acceptable (LPTA)

1.6 Place of Performance. Vendor’s Location

1.7 Period of Performance. 6 Mockup doors to be delivered within 16 weeks from date of

award. 50 % of Remaining doors to be delivered within 16 weeks of approved mockups.

Remaining 50% to be delivered within 30 weeks of approved mockups.

1.7.1 Schedule of Delivery- Reference

Table & Timeline — 001
LC08025 A Fire Door Improvements, LOC, Phase 2 - TABLE & TIMELINE

sk OWNER BEGIN FINISH | Duration |

Post Solicitation on FBO

Pre-Award Site Visit

Questions and Answers

Solicitation Closes (Proposals Due)

Award

Kick-Off Meeting / Equipment submittals

provided to AOC for review

Mock-up Preliminary describing all activities
including shop drawings, submittal log,

materials, mock-ups

AOC Submittal Review

MOCK-UP Doors and Hardware must be
delivered no later than 16 weeks after AOC

approvals, for the following doors:

AOC Mockup Review

Door Types 002, 003, 004, 005, 006 and 007

Door Type 001

1.8 Funding. LBG — LC08025A.. This project is fully funded with Multi-Year funds.

1.9 Privacy Act. NA

Twenty-One (21) calendar days
from Post Solicitation

Seven (07) calendar days from
Pre-Award Site Visit

Seven (07) calendar days from
Questions and Answers

Ten (10) calendar days from
Solicitation Closing

Seven (11) calendar days from
award

Are due Two Weeks (14)
calendar days from Kick off
Are due One week (07) calendar
days after receipt of samples
Delivered no later than Sixteen
Weeks (112) calendar days after
submittal approval

Eight Weeks (56) calendar days
after receipt of samples
Delivered no later than Sixteen
weeks (112) calendar days after
all AOC approvals

Delivered no sooner than Twenty-

Four weeks (168) calendar days
after all AOC approvals

1.10 Personal Service. NA

Don Fuqua
Brian Roberson

Offerors, Brian
Roberson, and Don
Fuqua

Don Fuqua

Source Selection
Panel
Don/ Brian/
Offeror

Offeror

Brian Roberson

Offeror

Brian Roberson

Offeror

Offeror

October 6, 2016

October 26, 2016

October 6, 2016
October 6, 2016
Nowvember 19, 2016

November 30, 2016

November 30, 2016

December 14, 2016

December 21, 2016

April 12,2017

June 7, 2017

June 7, 2017

Page 3 of 10

November 9, 2016

October 26, 2016

November 2, 2016
November 9, 2016
November 19, 2016

November 30, 2016

December 14, 2016

December 21, 2016

April 12, 2017

June 7, 2017

September 27,2017

November 22, 2017

34

0

27

34

14

112

56

112

168

STATUS
In Progress

Not Started

In Progress

In Progress

Not Started

Not Started

Not Started

Not Started

Not Started

Not Started

Not Started

Not Started
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1.11 Security. All drawings and specifications shall not be distributed for public use.
All personnel must be badged prior to arrival onsite. Furthermore all vehicles used by
offeror when accessing the campus must go through offsite inspection prior to accessing
loading docks on the campus.

In accordance with Clause AOC52.223-5 “Special Security Requirements — Services
(Feb2010) of the Contract within 7 calendar days after date of award the Contractor shall
submit the COTR a list of all employees proposed to support this contract. The
Contractor shall comply with all AOC security regulations, policies and procedures.

Furthermore, in accordance with FAR 52.204-9 “Personal Identity Verification of
Contractor Personnel (Jan 2011),” of the Contract, a copy of the E-Verify case details
document evidencing “employment authorized” (final verification request) shall be
provided with each request for an AOC ID badge.”

The AOC does not follow the exceptions to the E-Verify federal offeror rule which
exclude certain offeror employees from E-Verify Program verification. The Offeror, and
its Sub offerors, are required to use E-Verify for all employees working on this contract.
The Offeror, and its Sub offeror(s), shall insert this clause in all subcontracts when the
sub offeror is required to have physical access to an AOC facility or access to an AOC
information system. The Offeror shall require all sub offerors to comply with this clause
and submit the documentation noted above when sub offeror employee badge requests
are made. The AOC reserves the right to monitor compliance with the terms of this clause
without notice and at any time during the period of performance under this contract. Non-
compliance with this clause can result in the exercise of all available remedies in law and
in accordance with the terms of this contract including cure notices, default notices, and
contract termination. All contractors will need to comply with United States Capitol Hill
Police Background investigations for access into AOC buildings.

1.12 Safety. Contractor shall comply with AOC Clause AOC52.223-9 Accident Prevention and
Safety and Health Programs (Sept 2004) in Section | of the RFP all industries safety
practices enforced by OSHA and AOC.

All contractors must comply with AOC Safety Policy (ies).

1.13 Energy Efficiency/Compliance. NA

1.14 Sustainability. (All wooden door cores shall be comprised of Forest Stewardship Council
Certified, no added urea-formaldehyde (NAUF) with 70% rapidly renewable material.

1.15 Key Personnel. Reference (1.21 Management Plan D. Key Personnel.)
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1.16 Quality Control. The AOC reserves the right to reject any material that does not comply
with SECTION 01 3591 Historic Treatment Procedures, SECTION 08 1113 Hollow
Metal Doors and Frames, SECTION 08 1433 Stile and Rail Wood Doors, SECTION 08
7100 Door Hardware, or SECTION 09 9300 Staining and Transparent Finishing.

The QCP shall demonstrate the process to maintain consistent quality control
procedures for all products. The plan must explain the Contractor's internal metrics
that will be used to gauge whether performance is satisfactory or not. The QCP shall
include the methods for identifying deficiencies in supplies or services and for taking
corrective action before the level of performance becomes unsatisfactory

1.17 Records/Data. The offeror shall have a project manager who will be the daily point of
contact (POC) with the AOC Contracting Officer and COTR

1.18 Packaging/Packing/Shipping Instructions. The offeror is responsible for packing and
shipping the door including, if necessary, the construction of custom crating for transport.
The packaging shall be lined with foam, and the doors shall be wrapped in a manner
which ensures protection from damage during shipping.

a. Vendor is required to package all materials sufficiently and deliver undamaged.

b. Contractor shall deliver all materials (free of any defects) to be inspected by AOC
personnel for acceptance.

c. Prior to delivery, all shipments must first be cleared by
U.S.C.P. Off-Site Delivery Center,
4700 Shepherd Pkwy SW
Washington, DC 20032
Hours of operation 5:00 AM — 2:00 PM Monday-Friday
Off-site Division of U.S. Capitol Police 202-224-0202

d. All materials should be delivered to the AOC warehouse at:
AOC - Construction Division
1509 Cabin Branch Drive
Landover, Maryland 20785
Warehouse Supervisor: James Payne
Warehouse hours 5:00 AM - 2:00 PM Monday - Friday
Warehouse POC: Kadeem Walker 202-369-7898/Lance Hubbard 202-369-2594

e. Packaging Marking:
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i. Labeled with Contract number, Project Number, Point of Contact (POC), division,
POC Phone Number (e.g. AOC17xxxxx, #LC08025A, John Doe, Wood crafting
Div., POC Phone Number)

f. Shipping/ Delivery:

i. The Contractor will be required to provide shipping, handling, and delivery of all
Doors and Hardware by traceable means (i.e. shipment tracking number) to
designated jurisdiction Points of Contacts (POCs) at the designated locations.

Ii. The Contractor will be required to deliver the required number of items to the
addresses designated on shipping mat. The exact locations and the number of
items to be shipped to the location directed in (1.18c, d) per schedule (1.7.1
Schedule of Delivery). The Contractor will be required to maintain and track
orders through links with the carrier (i.e. FedEx, UPS, or other shipper web
sites). All products must be shipped FOB Destination.

All questions concerning the delivery or points of contacts must be addressed to the appropriate
designated Contract Specialist as identified on the award.

1.19 Applicable Contract Documents.

A. Thomas Jefferson Building (Door Groups | & I1): the Vendor shall comply with the
Specifications and FOR CONSTRUCTION Drawings, dated August 2, 2012 prepared by
Westlake, Reed, Leskosky as described below and included on attached to the solicitation
on FedBizOpps.Gov €B:

LC08025A GROUPS I&I1 A601 Door Schedule

LCA_GROUPS I&ll A602 Door Type & Temporary Partition
Details

SECTION 01 3591 Historic Treatment Procedures

SECTION 08 1433 Stile and Rail Wood Doors

SECTION 08 7100 Door Hardware

SECTION 09 9300 Staining and Transparent Finishing

1.20 Points of Contact.
A. Contracting Officer (CO) — William Brewster, 202.226.1946, wbrewster@aoc.gov
B. Contracting Specialist (CS) — Donald Fuqua, 202.226.1910 , dfuqua@aoc.gov
C. Lead Purchasing Agent — Nancy Rodriquez, Phone: 202.226.8513, nrodrigu@aoc.gov
D
E

. Contracting Officer’s Technical Representative (COTR) — Brian Roberson, Phone:
. 202.359.5648, brian.roberson@aoc.gov
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1.21 Management Plan: The below list make up the Management Plan.

A.

SOW Requirements: As part of the Management Plan, the Contractor will also, at a
minimum, outline the means of or process including (paragraph 1.17c) of this SOW and
all documents pertaining to this solicitation.

Organizational Structure: The Contractor shall define its organizational structure and
how it relates to the performance of all tasks required in this SOW. This shall include, but
not be limited to, the identification of human resources that shall manage item
development, order management, contract issues, inventory planning, and distribution.
The Contractor shall provide their existing distribution, and information system
capabilities to meet the Item delivery requirements

Supply Chain/Management Program: The Contractor shall provide a comprehensive
supply chain and management program while leveraging innovative ideas and forward-
thinking trends in order to meet delivery timeframes, reduce manufacturing lead times,
and reduce overall costs. Include quality review policies and procedures to ensure
continuous improvement in the delivery of high quality products. The Contractor shall
work closely with the organization POC to ensure forecasting needs which includes, but
is not limited to, delivery lead times

. Key Personnel. The management plan shall identify key personnel allocated to the

performance of this contract. The Key Personnel shall include at a minimum: Project
Manager, and or Materials Lead. The Project Manager is responsible for the overall
contract and Delivery Orders, and is the primary interface between the Contract and Item
COs/COTRs

Warranty: The Contractor will extend to the Government the full coverage of any
standard warranty normally offered in a similar sale, provided such warranty is available
at no additional cost to the Government. Acceptance of the standard warranty does not
waive the Government's rights under any ‘Inspection or Testing’ clause that may be in
this order, nor does it limit the Government's rights with regard to the other terms and
conditions of this order. In the event of a conflict, the terms and conditions of this order
will take precedence over the standard warranty. The standard warranty period will begin
upon final acceptance of the items listed in the applicable order. The Contractor must
provide a copy of its standard warranty (if applicable) with its offer. The warranty covers
a period of \__\ months. (Offeror is to insert number.)

1.23 Risk Management Plan
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At minimum, the Contractor shall describe the processes and procedures for mitigating
the following risks:

Delays in manufacturing Door items
Customer Complaints

Replacing Key Personnel when required.
Reduction of operations due to new regulations, directives, or product
Development

Product security breach due to pilferage or theft
Non-compliance with laws and regulations
Shipping Delays

Damage to onsite operations facilities

Loss of Government inventory

product liability risks

COow>

Skl Rolully

2.0 Definitions & Acronyms. All terms that have meaning other than that contained in a
dictionary and task-specific acronyms.

AOC — Architect of the Capitol

CD- Construction Division

CO- Contracting Officer

COTR - Contracting Officer’s Technical Representative

CS- Contracting Specialist

FFP- Firm Fixed Price

GFP- Government Furnished Property

IPP — Invoice Processing Platform

GMLOC- James Madison Library of Congress

LBG-Library, Building and Grounds

LOC- Library of Congress

LPTA- Lowest Price Technically Acceptable

MSDS- Material Safety Data Sheets

NFPA - National Fire Protection Association

N/A- Not Applicable

NAUF- No Added Urea-Formaldehyde

OSHA - Occupational Safety and Health Administration

POC — Point of Contact

PDF (Portable Document Format)

RFP-Request for Proposal

SOW- Statement of Work

USCP- United States Capitol Police

2.0 Government Furnished Property (GFP). None
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4.0 Contractor Furnished Items. All tools, labor and materials to perform the scope of work
outlined by the SOW and attached documentation.
5.0 Specific Requirements

5.1 Proposal Submission. The Offeror shall provide a proposal electronically to the
Contracting Officer with pricing for items, Pricing must be complete. Proposal that does
not include pricing for all categories of work will not be considered for award.

Offeror shall also provide a checklist affirming the compliance with the following
information:

A. Offeror to confirm they can reviewed and meet all requirements as set forth in
the Contract Documents and all attachments identified in Section “J”, which
include the Statement of Work, Specifications and Drawings.

B. Offeror to provide minimum of ONE (1) Project or more to demonstrate
experience on similar scope of work within the last 10 years.

C. Offeror to confirm they can meet or exceed the delivery schedule as set forth in
Section (1.7.1 Schedule of Delivery) of the Statement of Work.

Provide unit prices for each hardware set and wood door type per the Door Schedules

shown on Group | &Il Drawing A601 and applicable specification sections outlined in

the SOW and referenced on the unit price list attached. A site visit is scheduled for

October 26, 2016 at 10am. Location for the visit will be the James Madison Library of

Congress Building 101 Independence Ave SE, Washington, DC 20540 Room LMG49
5.2 Discuss Travel Costs. The AOC will not pay any travel expense.

5.3 Deliverables and Reports.

5.3.1 MOCK-UPS AND SUBMITTALS:
The AOC shall review and approve all submittals, materials and mock-ups for wood door
openings and hollow metal door openings. Vendor Preliminary Schedule describing all
activities including shop drawings, submittal log, materials, and Mock-ups are due two
weeks after award of Contract for approval by the AOC. MOCK-UP Doors and

Hardware must be delivered no later than 16 weeks after AOC approvals, for the
following doors:

5.3.1 A. Mock-up Location ONE (Door No. 28; Door Type: 001, Door Group: 1;
LOC Door No: LC0029315, Door Location: Stair 12- Second Floor).
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5.3.1 B. Mock-up Location TWO (Door No. 69; Door Type: 003, Door Group: 2;
LOC Door No: L0029276, Door Location: Stair 4, Ground Floor).

5.3.1 C. Mock-up Location THREE (Door No. 67; Door Type: 004, Door Group:
2; LOC Door No: L0029265, Door Location: Stair 8 Ground Floor).

5.3.1 D. Mock-up Location FOUR (Door No. 73; Door Type: 005, Door Group: 2;
LOC Door No: L0028262, Door Location: Stair 4, First Floor).

5.3.1 E. Mock-up Location FIVE (Door No. 72; Door Type: 006, Door Group: 2;
LOC Door No: L0028279, Door Location: Stair 3, First Floor).

5.3.1 F. Mock-up Location SIX (Door No. 77; Door Type: 007, Door Group: 2;
LOC Door No: L0028305, Door Location: Stair 4, Second Floor).

5.3.2 DOOR, FRAME AND HARDWARE DELIVERY shall be as follows:

5.3.2 A. Door Types 002, 003, 004, 005, 006 and 007 to be delivered no later than
16 weeks after all AOC approvals.

5.3.2 B. Door Type 001 to be delivered no sooner than 24 weeks after mock-up
approvals.

5.4 Delivery Instructions. All deliverables shall be delivered no later than the dates specified in
the SOW.

5.4.1 Delivery Address: AOC Construction Division Warehouse

CONSTRUCTION DIVISION WAREHOUSE
1509 CABIN BRANCH DRIVE
LANDOVER, MD 20785

5.5 Inspection and Acceptance. Inspection and Acceptance shall be accomplished in
accordance with the specifications as set forth in the SOW.

5.6 Procedures for Payment. Invoicing shall be performed in accordance with Clause
A0C52.232-2

5.6.1 During the submittal process, vendor to submit Schedule of Values for approval.

5.6.2 Vendor must submit an AIA Format Invoice for pre-approval, prior to submitting
payment package and back-up via IPP.

Page 10 of 10



